DISA
A Combat Support Agency

# Network Services FY12 Opportunities

# Network Services – GSM-O

- **Project** – Global Information Grid (GIG) Services Management (GSM) Operations (O)
- **Anticipated Start Date** – 1st Quarter, FY12
- **Predecessor Contracts** – DGS, DNMSSG, Encore
- **Anticipated Small Business Involvement** – As sub-contractors
- **Anticipated Contract Type** – Single award IDIQ contract allowing for different types of task order awards (i.e. FFP, FPI, CPIF & CPAF)

GSM-O provides for the Day to Day DISN and related telecommunications network …

- Request fulfillment
- Network Operations
- Network Maintenance
- Network Assurance

# Network Services – GSM-O

**Potential Task Order Awards:**

- Task Order 1: Network Operations and Request Fulfillment
  - Estimated Award Quarter: 1QFY12
- Task Order 2: Network Maintenance: Provide network maintenance and related services to support day to day operations and sustainment of the DISN and related telecommunications networks
  - Estimated Award Quarter: 1QFY12
- Task Order 3: Network Assurance: Provide for the day to day cyber defense of the DISN and related telecommunications networks
  - Estimated Award Quarter: 2QFY12
- Task Order 4: Contingency support: Provide for immediate DISN response to urgent requirements in the forward theaters of operation or for humanitarian response
  - Estimated Award Quarter: 2-3QFY12
- Task Order 5: Integration: Provides the service that will allow for the GSM-O vendor to accept new capabilities into the DISN once fielded by GSM-ETI or other contracts
  - Estimated Award Quarter: 2QFY12

# Network Services – GSM-ETI

- **Project** – Global Information Grid (GIG) Services Management (GSM) Engineering, Transition, and Implementation (ETI) (GSM-ETI)
- **Anticipated Start Date** – 1st Quarter, FY12
- **Predecessor Contracts** – DGS, DNMSSG, and Encore
- **Anticipated Small Business Involvement** – Small Business Set-Aside
- **Anticipated Contract Type** – MAC IDIQ allowing for different types of task order awards (i.e. FFP, FPI, CPIF & CPAF)

GSM-ETI provides labor and equipment services for the engineering, transition, and implementation needs of the DISN and related GIG capabilities and services

# Network Services – GSM-ETI

**Potential Task Order Awards (subject to Multiple Award competition):**

- LAB: Provide operational support to the DISN Lab (CM, Access, Maintain IT structure, Connection, and Accreditation)
  - Estimated Award Quarter: 2-3QFY12
- Future Engineering: Supports evaluation, testing, and acceptance of "new" technology
  - Estimated Award Quarter: 3QFY12
- Sustainment Engineering: Supports current technology, expanding DISN, troubleshooting high level problems
  - Estimated Award Quarter: 4QYFY12
- IP Convergence: Engineering support for the migration of other DISN services into IP based services
  - Estimated Award Quarter: 3QFY12
- Tactical Edge: Engineering support for pushing of DISN services to the Tactical Edge of the GIG
  - Estimated Award Quarter: 4QFY12
- Implementation: Engineering and Implementation Support for new customer/user requirements that are "other than standard changes“
  - Estimated Award Quarter: 2-3QFY12

# Network Services – P&S

- **Project** – Global Information Grid (GIG) Services Management (GSM) Projects and Support
- **Anticipated Start Date** – Currently awarded under GSA Alliant Small Business GWAC
- **Predecessor Contracts** – DGS, DNMSSG, Encore, and others
- **Anticipated Small Business Involvement** – Small Business Set-Aside
- **Anticipated Contract Type** – MAC IDIQ allowing for different types of task order awards (i.e. FFP, FPI, CPIF & CPAF)

GSM-P&S provides labor and equipment services for project, program, acquisition, and financial management, OSS development, and related needs of the DISN and GIG capabilities and

DISA
A Combat Support Agency

# Network Services – P&S

**Potential Task Order Awards (subject to Multiple Award competition):**

- NS7: Customer Service and Program Management Support
  - Estimated Award Quarter: 2-3QFY12
- DISN Training: Support for training on DISN services and process for obtaining services (Provisioning)
  - Estimated Award Quarter: 2-3QFY12
- DDOE: software engineering, design, implementation and operational support service
  - Estimated Award Quarter: 3QFY12
- NS1/2/8: Configuration Control Board and Program Management Support
  - These task orders are expected to be broken out between the respective Divisions
  - Estimated Award Quarter: 2QFY12
- OSS/NMS: software engineering, design, and implementation support, to Include design work for the out-of-band network monitoring network
  - Estimated Award Quarter: 2-3QFY12

# DISN Access Transport Services

- **Project** – DISN Access Transport Services (DATS) Follow-On
- **Anticipated Start Date** – 1st Quarter, FY12
- **Predecessor Contracts** – Existing DATS contract
- **Anticipated Small Business Involvement** – Analysis of Alternatives is currently underway
- **Anticipated Contract Type** – Analysis of Alternatives is currently underway

DATS is an ongoing effort used to acquire access transport for the DISN

DISA
A Combat Support Agency

# JHITS Follow-On

- **Project** – Joint Hawaii Information Transfer System (JHITS) Follow-On
- **Anticipated Start Date** – TBD/FY16
- **Predecessor Contracts** – Existing JHITS contract
- **Anticipated Small Business Involvement & Anticipated Contract Type** – Analysis of Alternatives is currently underway

Provides the primary inter- and intra-base telecommunications services for the DoD in the State of Hawaii, providing end-to-end common user switched and a full range of Global Information Grid (GIG) compliant end-to-end Defense Switched Network (DSN) voice, video, data services, and critical interfaces to the GIG, including but not limited to the global DISN, the DISN, and the Defense Red Switch Network (DRSN), as well as the tactical systems and coalition or allied forces

# DoD Teleport I&I

- **Project** – Teleport Program Office (TPO) Operations Support (Implementation and Integration (I&I) Configuration Management and Logistics Support
- **Anticipated Start Date** – 1st Quarter, FY12
- **Predecessors –** BAH – FA8771-04-D-0006/VC36 System Engineering Support + Systems Tech Forum, Ltd – NOO178-05-D-4596/VC11 J08-8 Configuration Mgmt I&I
- **Anticipated Small Business Involvement** – Small Business Set-Aside
- **Anticipated Contract Type** – TBD via GSA

The scope of this effort will include support to the TPO Operations Branch (Implementation and Integration (I&I); Logistics and Configuration Management (CM) Teams).

DISA
A Combat Support Agency

# DoD Teleport I&I

## Potential Support Areas / Scope of Work

- SATCOM Operations
- Network Engineering
- Operational Test Support
- Systems Integration
- Systems Implementation
- Configuration Management
- Logistics Support
- Financial Analysis/Management
- Program Management

# FSCA – Custom SATCOM Solutions

- **Project** – Future COMSATCOM Services Acquisition (FCSA) Custom SATCOM Solutions
- **Anticipated Start Date** – 4th Quarter, FY11
- **Predecessor Contracts** – N/A
- **Anticipated Small Business Involvement** – Multiple Award IDIQs to be established: two separate competitions, one for Small Businesses and one for Large Businesses
- **Anticipated Contract Type** – MAC IDIQ allowing for different types of task order awards (i.e. FFP, FPI, CPIF & CPAF)

Multiple efforts ongoing as a partnership between DISA and GSA to create a one-stop-shop for Government Satellite purchases

# FSCA – COMSATCOM Subscription Services

- **Project** – Future COMSATCOM Services Acquisition (FCSA) GSA IT 70 Schedule SIN 132-55, COMSATCOM Subscription Services
- **Anticipated Start Date** – 1st Quarter, FY12
- **Predecessor Contracts** – N/A
- **Anticipated Small Business Involvement** – Full & Open
- **Anticipated Contract Type** – 8-10 Blanket Purchase Agreements

Multiple efforts ongoing as a partnership between DISA and GSA to create a one-stop-shop for Government Satellite purchases. Will provide mobile satellite (Inmarsat) services to DoD customers and other federal agencies